Enhanced Living Design and Building, Inc.
An Accessibility and Construction Company

27 Spectrum Pointe Drive, Suite 306

Lake Forest, CA 92630

License # 874609

Tax ID# 06-1763162
(800) 598-9181

(800) 598-9182 Fax

Date: 


December 18, 2007

Contracts with: 
Ibar Settlement Company

Claimants Name: 
Roxanne Capps

                                18990 Sheffield St.

                                Hesperea, Ca. 92345

SCOPE OF WORK
PROPOSED ROLL-IN-SHOWER ADDITION:  152 Sq. Ft.

Add a handicap accessible bathroom on rear side of house, adjacent to existing patient’s bedroom to minimize possible injuries to both the patient and her mother. Roxanne has grown and it has become more difficult for her mom to perform showers for her, and she has also started to experience back pains due to multiple transferring. Remove portion of existing wall to create a door opening for new access from existing bedroom to new bathroom. 

CONSTRUCTION MATERIALS AND WORK DESCRIPTION

FOUNDATION WORK - provide 4” concrete slab with W1.4Xw1.4, 6X6 e.w.w.f.  at mid-depth over 2” of sand, over 10-mil visqueen. (61 Cu. Ft. concrete coverage) Provide 24” deep x 12” wide exterior footings with 2- ½” dia. Continuous rebars at top and bottom of footings. (36’-8” total rebar length coverage x 4). Concrete footing coverage is 73.4 Cu. Ft.

FLOOR – Install non slippery ADA porcelain tile on new proposed roll-in-shower to conform with handicap requirements, covering 152 Sq. ft.

3. WALLS - provide 2x4 stud framing at exterior walls and bathroom walls over 2x4 pressure treated sill plate with ¾” anchor bolts @ max. 48” o.c. (see plans for shear walls) Shear walls shall have 15/32” cdx plywood, nailed per shear wall schedule. Exterior shear wall total 290 Sq. Ft. 

EXTERIOR AND INTERIOR WALL FINISH - provide 1/2” wood siding at exterior walls (to match existing) for a total of 290 Sq. Ft. Provide 5/8” type “x” gyp board at interior face of perimeter walls. Exterior paint to match existing color, and interior paint per owner’s choice.

CEILING AND ROOF - provide 2x8 ceiling joists at 16” o.c. and cover with 5/8” type “x” gyp board, typ. Provide composite shingle roofing (to match existing) over 15 lb. felt, over ½” cdx plywood, over 2x8 roof rafters @ 24” o.c. joined by a 2x10  ridge board. Provide hangers, straps, and other hardware as specified on framing details. Provide 4” and  wide header beams as specified on plans.

INSULATION - provide R-13 exterior wall batt insulation. Provide R-30 ceiling insulation. Provide radiant barrier under roof.

ACCESSIBLE BATHROOM – frame new proposed shower pan 4” below subfloor to create ¼” slope for every foot of length in order to accomplish adequate water drainage. Hot mop shower pan for waterproofing. provide 1 ¼” min. dia. Grab bars, toilet and lavatory, and shower equipment as shown on plan, and to comply with A.D.A. guidelines. 

MISCELLANEOUS

WINDOWS - provide one 24x24 dbl. pane tempered sliding window at new bathroom. 
DOORS - provide one 72x80 french door as shown on plan. Provide 3- 1 3/8 x 36x80 wood hollow core door for new access from existing bedroom to new bathroom. Provide shelves and/or closet as shown on plan.

Provide exhaust fan with minimum 5 air changes per hour with back draft damper in new accessible bathroom. 
Obtain all necessary permits from planning and building department. Haul and dispose of all debris caused by this scope of work.
See plans for additional notes, electrical, and miscellaneous work.

Total Cost Parts & Labor        
                                    $66,250.00
Approximate Start Date:  Start date will be designated at time of contract signing. 
Notice: Contractors License Law requires commencement of work within 20 days of Contract Start Date without lawful excuse (weather, availability of supplies, etc.) for extended delay.  

Approximate Completion Date:  Please allow 10 - 12 weeks from start date for projects completion.
Schedule of Payments:  Three payments will be made during the project.  The first payment required to begin this project will be for $22,083.33 (First Payment).  The second payment will be for $22,083.33 (Second Payment) will be due at the completion of (plumbing and Framing Inspection) The Final Payment will be for $22,083.34 (Final Payment) which will be due upon completion of final walk thru.
Checks to be made payable to:

Enhanced Living Design and Building, Inc. 
900 E. Katella Ave. Suite D Orange, CA. 92867

It is further agreed that in the event payment is not made as agreed above, the maximum late fee allowed by law will be incurred on all due payments.  Additionally, if legal action is taken to collect unpaid funds, the client agrees to pay all costs and expenses of collection, including reasonable attorney’s fees.

If contract is not signed, Bid expires 30 days from date written at top of page one.

This Contract is written to the Specifications of the Business and Professions Code Section 7159.
Change Orders:

A change order is any change to the original plans or specifications.  When it is necessary to make a change in the work during your project, the change will be drawn up on a change order form.  After signing, it becomes incorporated into the contract and subject to the contract conditions.  Change orders will be done for the following reasons only:


Subsurface conditions


Hidden Conditions

Additional time needed to complete change orders shall be taken into consideration in the project completion date. Enhanced Living Design and its agents will not accept any personal requests for upgrades on materials or additional labor outside the scope of work indicated on this document.

Any alteration or deviation from the above specifications involving additional material and/or labor costs will be the responsibility of the homeowner.

Upon satisfactory payment being made for any portion of the work performed, the contractor shall furnish a full and unconditional release from any claim or mechanics' lien for that portion of the work for which payment has been made.

The prices, specifications and conditions on this document are satisfactory and hereby accepted.  Enhanced Living Design and its subcontractors are authorized to do the work specified.
The client (signing party) represents that if he or she is not the property owner, that he or she is authorized by the property owner to enter into this agreement.

________________________________________
Date_______________
Ivan Hernandez, Director-Accessibility & Construction
Enhanced Living Design and Building, Inc.
________________________________________
Date_______________
Sandy Dominguez, Trust Administrator
Ibar Settlement Comapny
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